SOUTHAMPTON COUNTY BOARD OF SUPERVISORS Regular Session * February 24, 2014

12. CONSIDERATION OF BIDS

WIDENING AND IMPROVEMENTS TO
ROSE VALLEY ROAD

As you know, we are preparing to widen and improve approximately 2,379 linear feet of
Rose Valley Road from the intersection of General Thomas Highway (Rt. 671) just past
the entrance to Enviva Pellets Southampton, LLC (Enviva Way). The work will include
clearing and grading of additional right of way, asphalt paving, construction of a
stormwater detention pond, drainage improvements, signage and pavement markings.

Currently, there is approximately 18’ of pavement within a 30’ prescriptive right of way.
The improved roadway will include 32’ of pavement (2-12’ travel lanes with 4’ paved
shoulders) and moderately sloped ditches (3:1). The project will also include grading
and paving improvements across the CSXT train tracks, minimizing the existing crown —
this portion of the work will actually be administered by CSX, and is estimated at
approximately $100,000. It further includes a full length right-turn lane for access onto
Enviva Way.

Notwithstanding widespread public notice, only 1 bid was received for the project. Curtis
Contracting, Inc. proposes to complete the work for a lump sum of One Million, Three
Hundred Eighty-None Thousand Dollars ($1,389,000.00).

With an engineer's opinion of probable cost for this portion of the project at
$1,229,829.00, the bid is roughly 13% higher than the estimate.

While the County is administering the project, it is being funded with secondary road
funds from VDOT. | am seeking your authority to award the project to Curtis
Contracting, Inc., subject to VDOT's advance approval.

MOTION REQUIRED: If the Board is so inclined, a motion is required to

award the project to Curtis Contracting, Inc.,
subject to VDOT's advance approval.
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Engineer's Opinion of Probable Construction Cost

VDOT Project No.: 0688-087-579
UPC ID: 94052

LPA: Southampton County 12/13/2013
Rose Valley Road (SR 688) Improvements
I:f: Description Egﬂ;i}fyd Unit Unit Cost Total Costs

1 Clearing & Grubbing 1.6 Ac $10,000 $16,000
2 Demolition of Existing Pavement 4,758 SY $5 $23,790
3 Erosion & Sediment Control 1 LS $50,000 $50,000
4 GS-4 Roadway (24' wide w/ 4' Shlidrs) 2,379 LF $250 $594,750
5 Undercut & Backfill Allowance 1,200 CcY $130 $156,000
6 Right Turn Lane & Taper 840 LF $100 $84,000
7 Crossdrain Culvert (18" RCP CLIII) 87 LF $80 $6,960
8 Crossdrain Culvert (24" RCP CLIII) 83 LF $100 $8,300
9 Sidedrain Culverts (15" RCP CLIII) 240 LF $60 $14,400
10 Sidedrain Culvert (18" RCP CLIII) 40 LF $75 $3,000
11 Stormwater Basin w/ Outlet Structures 1 LS $35,000 $35,000
12 | Pvmt Marking & Signage 1 LS $25,000 $25,000
13 Permanent Seeding & Stabilization 4.1 Ac $3,500 $14,350
14 Maintenance of Traffic 1 LS $25,000 $25,000
15 Road Closure & Detour 1 LS $20,000 $20,000
16 Railroad Flagman 7 Day $1,000 $7,000

Subtotal $1,083,550
17 Mobilization 5% $54,178
18 Materials Testing 2% $21,671
19 Survey Layout 1.5% $16,253
20 Contingency 5% $54,178
21 VDOT Oversight 1 LS $25,000 $25,000
22 Const. Engineering & Inspection (CEI) 1 LS $52,000 $52,000

Total Construction Costs $1,306,829

CSXT Crossing Improvements, Right-of-Way/Easement Acquisition & Legal

23 Rail Crossing Impr. (by CSXT Forces) 1 LS $95,126 $95,126
24 Overhead Power Relocation (DVP) 1 LS $74,004 $74,004
25 Telephone Pedestals/Service Relocation (Verizon) 1 LS $25,000 $25,000
26 R/W Acquisition (Land in Fee & Prescriptive) 1 LS $23,380 $23,380
27 Utility Esmts Acquisition 1 LS $31,541 $31,541
28 Stormwater (D&S) Esmts 1 LS $13,375 $13,375
29 Legal/Administration 5% $65,341

Subtotal $327,767

Total Costs for SR 688 Improvements $1,634,597
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